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QTY PRICE QTY PRICE QTY PRICE QTY PRICE QTY PRICE

BRIDGE

416 DRILL SHAFT (48 IN) LF 520.00$                  260              135,200$        260              135,200$       160              83,200$        160              83,200$        180              93,600$       

416 DRILL SHAFT (60 IN) LF 520.00$                  275              143,000$        275              143,000$       605              314,600$      550              286,000$      55                28,600$       

420 CL C CONC (ABUT) CY 950.00$                  122              115,900$        122              115,900$       90                85,500$        90                85,500$        143              135,850$     

420 CL C CONC (CAP) CY 1,500.00$               198              297,000$        240              360,000$       407              610,500$      621              931,500$      77                115,500$     

420 CL C CONC (COLUMN) CY 1,430.00$               73                104,390$        91                130,130$       147              210,210$      83                118,690$      517              739,310$     

422 REINF CONC SLAB SF 25.00$                    25,324         633,100$        25,153         628,825$       34,868         871,700$      31,067         776,675$      23,229         580,725$     

425 PRESTR CONC SLAB BEAM (4SB15) LF 160.00$                  818              130,880$        848              135,680$       405              64,800$        405              64,800$        817              130,720$     

425 PRESTR CONC GIRDER (TX) LF 170.00$                  2,280           387,600$        2,230           379,100$       2,658           451,860$      2,775           471,750$      1,414           240,380$     

450 RAIL (CUSTOM) LF 225.00$                  2,092           470,700$        2,062           463,950$       2,405           541,125$      2,057           462,825$      2,908           654,300$     

420 CUSTOM ARCH EA 1,000,000.00$        1                  1,000,000$     2                  2,000,000$    1                  1,000,000$   1                  1,000,000$   1                  1,000,000$  

-$                -$               -$              -$              -$             

BRIDGE SUBTOTAL $3,418,000 $4,492,000 $4,233,000 $4,281,000 $3,719,000

REMOVAL & PAVEMENT STRIPPING

104 REMOVING CONC (SIDEWALKS) SY 12.00$                    -               -$                -               -$               -               -$              -               -$              1,606           19,272$       

104 REMOVING CONC (CURB AND GUTTER) LF 10.00$                    -               -$                -               -$               -               -$              -               -$              2,064           20,640$       

105 REMOVING STAB BASE AND ASPH PAV (13") SY 10.00$                    383              3,830$            766              7,660$           383              3,830$          383              3,830$          958              9,580$         

496 REMOV STR (BRIDGE 100 - 499 FT LENGTH) EA 30,000.00$             1                  30,000$          1                  30,000$         1                  30,000$        1                  30,000$        5                  150,000$     

-$                -$               -$              -$              -$             

REMOVAL SUBTOTAL $34,000 $38,000 $34,000 $34,000 $199,000

ROADWAY

110 EXCAVATION (ROADWAY) CY 10.00$                    5,315           53,150$          10,602         106,020$       3,999           39,990$        4,218           42,180$        3,524           35,240$       

132 EMBANKMENT (FINAL)(DENS CONT)(TY C) CY 18.00$                    4,479           80,622$          4,098           73,764$         2,620           47,160$        4,401           79,218$        2,891           52,038$       

GRANITE GRAVEL HIKE AND BIKE TRAIL SY 36.00$                    717              25,812$          965              34,740$         693              24,948$        709              25,524$        1,611           57,996$       

247 FL BS (CMP IN PLC)(TYA GR1-2)(FNAL POS) CY 60.00$                    120              7,200$            140              8,400$           91                5,460$          119              7,140$          270              16,200$       

100 DECORATIVE ROCK WALL SF 60.00$                    706              42,360$          752              45,120$         -               -$              -               -$              668              40,080$       

310 PRIME COAT (MC-30) GAL 3.90$                      -               -$                -               -$               -               -$              -               -$              115              449$            
403 TEMPORARY SPL SHORING SF 20.00$                    896              17,920$          1,792           35,840$         896              17,920$        896              17,920$        896              17,920$       

529 CONC CURB & GUTTER (TY II) LF 20.00$                    -               -$                -               -$               -               -$              -               -$              2,064           41,280$       

341 D-GR HMA TY-C PG70-22 TON 125.00$                  42                5,250$            84                10,500$         42                5,250$          42                5,250$          105              13,125$       

531 CONC SIDEWALKS (6") SY 85.00$                    978              83,130$          978              83,130$         978              83,130$        978              83,130$        3,752           318,920$     

540 MTL W-BEAM GD FEN (TIM POST) LF 30.00$                    -               -$                -               -$               -               -$              -               -$              400              12,000$       

-$                -$               -$              -$              -$             

ROADWAY SUBTOTAL $315,000 $398,000 $224,000 $260,000 $605,000

AESTHETIC TREATMENTS

FURNISHINGS ALLOWANCE LS 35,000.00$             1                  35,000$          1                  35,000$         1                  35,000$        1                  35,000$        1                  35,000$       

LANDSCAPE & IRRIGATION ALLOWANCE LS 200,000.00$           1                  200,000$        1                  200,000$       1                  200,000$      1                  200,000$      1                  200,000$     

WAYFINDING AND INTERPRETIVE SIGNAGE LS 50,000.00$             1                  50,000$          1                  50,000$         1                  50,000$        1                  50,000$        1                  50,000$       

LIGHTING ALLOWANCE LS 100,000.00$           1                  100,000$        1                  100,000$       1                  100,000$      1                  100,000$      1                  100,000$     

TRELLIS/SHADE STRUCTURE ALLOWANCE LS 240,000.00$           1                  240,000$        1                  240,000$       1                  240,000$      1                  240,000$      1                  240,000$     

-$                -$               -$              -$              -$             

AESTHETIC TREATMENTS SUBTOTAL $625,000 $625,000 $625,000 $625,000 $625,000

SUM OF QUANTIFIED COSTS $4,392,000 $5,553,000 $5,116,000 $5,200,000 $5,148,000

DESCRIPTION UNIT

UNIT PRICE
1
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QTY PRICE QTY PRICE QTY PRICE QTY PRICE QTY PRICEDESCRIPTION UNIT

UNIT PRICE
1

PLEASANT VALLEY PRELIMINARY ENGINEERING REPORT
PEDESTRIAN BRIDGE OPTIONS ESTIMATED CONSTRUCTION COSTS

ITEM

UPSTREAM OPTION DOWNSTREAM OPTION WISHBONE OPTION PENNINSULA OPTION
BRIDGE WIDENING 

OPTION

UNQUANTIFIED COSTS
2

Construction Traffic Control MO $10,000.00 2                  20,000$          2                  20,000$         2.00             20,000$        2.00             20,000$        18.00           180,000$     

Temporary and Permanent Erosion Control 2.0% 87,840$          111,060$       102,320$      104,000$      102,960$     

Drainage 1.0% 43,920$          55,530$         51,160$        52,000$        51,480$       

Utilities (unknown impacts) 0.50% 21,960$          27,765$         25,580$        26,000$        25,740$       

Utilities (known mitigation)
5 10.00% -$                -$               -$              -$              514,800$     

Signing and Pavement Markings 0.5% 21,960$          27,765$         25,580$        26,000$        25,740$       

Mobilization & Demobilization 10.0% 439,200$        555,300$       511,600$      520,000$      514,800$     

Contingency
3 25.0% 1,098,000$     1,388,250$    1,279,000$   1,300,000$   1,287,000$  

Utility Contingency 5.0% 219,600$        277,650$       255,800$      260,000$      257,400$     

SUM OF UNQUANTIFIED COSTS $1,733,000 $2,186,000 $2,015,000 $2,048,000 $2,703,000

CONSTRUCTON SUBTOTAL $6,125,000 $7,739,000 $7,131,000 $7,248,000 $7,851,000

RELATED PROJECT COSTS
4

Engineering and Design 12.0% 735,000$        928,680$       855,720$      869,760$      942,120$     

CE&I (Construction Engineering & Inspection) 10.0% 612,500$        773,900$       713,100$      724,800$      785,100$     

COA Management 12.0% 735,000$        928,680$       855,720$      869,760$      942,120$     

TOTAL OPTION COST (CURRENT YEAR) 2019 $8,208,000 $10,370,000 $9,556,000 $9,712,000 $10,520,000

TOTAL OPTION COST (YEAR OF EXPENDITURE) 2026 4.0% $10,900,000 $13,700,000 $12,600,000 $12,800,000 $13,900,000

1. Based on TxDOT unit prices and Engineering Judgment: October 2019. 3. Contingency is included to account for conceptual level of detail.

2. Percentage calculated from SUM OF QUANTIFIED COSTS. 4. Percentage calculated from CONSTRUCTION SUBTOTAL.

5. Escalated to 10% for Bridge Widening Option due to the known utility relocation.

$13,500,000.00 $12,900,000.00 $12,000,000.00

This estimate represents our engineering judgment as professionals knowledgeable with the construction of similar projects. This estimate is for planning and programming purposes only and does not guarantee what actual construction costs will be.

PREVIOUS COST REPORTING

Draft 20190518

As shown on meeting 2 display boards

$10,045,000.00

$10,600,000.00

$13,693,000.00 $12,764,000.00 $12,178,000.00 $11,278,000.00

$14,500,000.00
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